KOLAR DIVISION.

Notification dated 21st December 1936.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M., on 25th January 1937 for restoring Hulimangala Hosakote Hosakere, Reg. No. 479 of Malur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of October 1937.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees three hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Hulimangala Hosakote Hosakere, Reg. No. 479 of Malur Taluk" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No inquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for restoring Hulimangala Hosakote Hosakere, Register No. 479 of Malur Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
	Bund at R. L. 56.00 top with 4½′ feet Slopes 1½ to 1 and 2 : 1.		Rs. a. p.		
1	Jungle clearing and removing ant hills filling them with sand, etc., ...	Grades	2 0 0	21	
2	Removing big trees with roots	,,	2 0 0	12	
3	Removing top soil and cutting grips and trenches for the seat of new earth	,,	3 0 0	21	
4	Earthwork to bund with watering and consolidating	C.yds.	0 3 6	6,394	
5	Turfing the slopes	S.yds.	0 0 9	3,906	
6	Removing and resetting old stone revetment with new jelly backing, etc., complete ..	C.yds.	0 8 0	280	
7	New stone work for revetment with jelly backing and wedging	,,	1 8 0	920	
8	Providing and fixing new grade stones with figuring, painting, etc., complete	Each	1 12 0	22	
9	Do Index stones do ..	,,	0 6 0	22	
10	Do Register No. and date stones ..	,,	3 0 0	1	
11	Do B. M. stones do ..	,,	2 8 0	2	
12	Do Gauge stone	,,	15 0 0	1	
	Total for bund ..				

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
	Constructing a Cast Iron Pipe Slice 8" dia. at R. L. 46.00.				
	Dismantling the old sluice and filling in consolidating	L. S.			
	Earthwork cut opening the bund filling in and consolidating	C.yds.	0 5 6	53	
3	Earthwork excavating foundation	,,	0 3 0	6	
4	Stone jelly concrete in surki mortar ..	C.ft.	0 4 0	114	
5	Burnt brick in surki mortar	,,	0 4 6	194	
6	Burnt stone slabs 6" thick dressed	Sq.ft.	0 5 0	161	
7	Plastering with surki mortar and rendering with cement	Sqr.	4 0 0	2.97	
8	Providing and fixing cast iron pipes 8" dia. carting to site, jointing etc., complete ..	R.ft.	3 c4 0	27	
9	Providing and fixing teak wood ring and rod with locking arrangements, etc.	L. S.			
	Total for Sluice Rupees ..				
	III. Constructing a Masonry Weir fee long at R. L. 51.50			306	
	concrete in surki mortar		4 0	844	
	stone in surki mortar ..	C.,,	0 5 0	2,088	
1	Earthwork in		0 5 0	903	
2	Stone slabs 6" thick dressed ..	Sq.ft.	0 5 0	23.04	
3	Stone jelly cement mortar ..	Sqr.	4 0 0	27	
4	Burnt size toggle joints 8' c to c ..	No.	0 12 0	230	
5	Burnt stone work for apron ..	C.yds.	1 8 0		
	Pitching				
	Total for weir				

Notification dated 21st Decem 1936.

Notice is hereby given that sealed tenders will be receiv at the Office of the Executive Engineer, Kolar Division, up to 2 P.M., on 25th January 1937, for closing the Breach of Maddehalli, Ramapanditharkere, Reg. No. 916 of Bagepalli Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of October 1937.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office Kolar, between the hours of 11 A.M. and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. in cash or Government Promissory Notes as earnest money, and be superscribed "Tender for closing the Breach of Maddehalli Ramapanditharkere, Reg. No. 916 of Bagepalli Taluk," in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Executive Engineer after working out data, with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specified form shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for restoring breached Maddepalli Ramanditharakere, Register No. of Bagepalli Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
	I. Closing the centre of breach.				
1	Clearing site, removing boulders and ... ing water	L. S.			
	... silt and slush ... ... ew	C.yds.	0 3 0	1,792	
4	Earthwork ... trenches for the receipt new wall	,,	0 3 0	413	
5	Providing clay puddle ... ... for ... idle	,,	0 3 0	82	
6	Do jelly drain ... ... earth	,,	0 10 0	490	
7	Earthwork to breach filling with ... atering 50 per cent clay and grav... ...	,,	0 6 0	8,185	
	and consolidation ... got from				
7(a)	Extra rate for consolidating	,,	0 2 0	495	
	excavation of foundations	,,	0 8 0	122	
8	Gravel backing to revetment	,,	1 8 0	357	
9	Rough stone revetment ... vetment ...	L. S.			
10	Removing and resetting old st... ...	S.yds.	0 1 0	817	51
11	Turfing the slopes				
	... rupees ...				...
	T				
	the right side.				
	II. Closing the breach				
	... boulders and bailing				
1	Clearing site, removin...	L. S.			
	water	C.yds.	0 3 0	445	
2	Removing silt and slu... the old bund for receipt				
3	Cutting grips and ste... ... ... of new earth ...hing in disintigrated soft	C.yds.	0 3 0	143	
4	Excavating and b... ... ... rock depth 9" ...al side of rock and making	S.ft.	0 7 0	92	
5	Roughing the ve... oints for masonry and rock ... cement mort... mortar for core wall ...	L. S. C.ft.	0 5 0	382	
6	Size stone ... each filling with 50 per cent				
7	Earthwor... ...l with watering and consolidation clay a...	C.yds.	0 6 0	3,214	
	tion ... consolidating gravel got from				
7(a)	Extra ... of trenches	C.yds.	0 2 0	143	
	exca... g to revetment	,,	0 8 0	42	
8	Grave... work for revetment	C.yds.	1 8 0	151	
9	Rou... slopes	S.yds.	0 1 0	850	
10	Tur... qu...				...
	Total Rupees ...				...

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
	III. Extending the existing Waste Weir 95 feet long towards the left end by 40 feet. Total 95+40=135 ft. at R. L. 50·00.				
1	Earthwork cutting high ground	C.yds.	0 3 0	58	
2	Stone jelly concrete in surki mortar ..	C.ft.	0 4 0	40	
3	Burnt size stone in surki mortar	,,	0 5 0	90	
4	Burnt stone slabs 6″ thick dressed and fixed ..	S.ft.	0 5 0	60	
5	Pointing with cement mortar	Sqr.	4 0 0	0·84	
6	Rough stone work for apron	C.yds.	1 8 0	14	
7	Draft and approach clearing in hard gravelly soil	C.yd.	0 0 3 6	555	
	Total Rupees ..				
	IV. Repairing the existing Waste Weir.				
1	Repairing the existing body wall	L. S.			
2	Removing and refixing coping slabs with surki mortar	S.ft.	0 2 0	45	
3	Repairs to apron	L. S.			
4	Rough stone work new	C.yds.	1 8 0	63	

P. RAJAGOPALAN,
Executive Engineer.

IN THE COURT OF THE SECOND MUNSIFF AT MYSORE.

Miscellaneous Case No. 113 *of* 1936-37.

Padmavathi Bai, wife of late Mr. Madhvaramanachar, Mysore Medical Service, aged about 35 years, Madhava by caste, residing at Car Street, T.-Narasipur, Mysore District. .. .. *Petitioner.*

Application for the appointment of guardian to the person and property of Nagarathnamma, a minor aged about 13 years and six months and residing with the petitioner.

The petitioner abovenamed having applied to be appointed the guardian of the person and property of the aforesaid minor, the 21st day of January 1937 has been fixed for the hearing of the application, and notice is hereby given to the public that if any other relative, friend, kinsmen or well-wisher of the aforesaid minor desire to be appointed or declared as guardian of the person and property of the said minor, he should enter appearance in person in this Court on the aforesaid date, and be prepared to adduce on that day, any documentary and oral evidence he may desire to adduce in support of his claim to such appointment or declaration.

Given under my hand and the seal of this Court, this 16th day of December 1936.

K. P. POONEGAR,
Second Munsiff.

THE BANK OF MYSORE, LIMITED, BANGALORE.

Notice is hereby given that the Share Transfer Books of the Bank will be closed for 15 days from 4th January 1937 to 18th January 1937, both days inclusive.

BANGALORE,
23rd December 1936.

M. H. DASTU
Offg. *Md*